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SECTION 01 10 00 

SUMMARY OF WORK 

 

PART 1 GENERAL 

1.1 RELATED DOCUMENTS 

A. Division 01 Sections apply to all Specification Sections. 

B. Division 01 shall be distributed by Contractor to entities performing Work. 

C. Contractor shall make Division 01 available to all subcontractors and suppliers 

performing Work for the Project. 

1.2 SECTION INCLUDES 

A. Owner representation. 

B. Specification format. 

C. Owner-Contractor responsibilities and products. 

D. Owner occupancy and use of site. 

E. Work restrictions. 

F. Work sequence. 

1.3 RELATED SECTIONS 

A. 01 50 00 - Temporary Facilities, Controls and Safety Plan: for special conditions 

and limitations. 

1.4 OWNERS REPRESENTATION 

A. Owner - Park District Management. 

B. Owner’s Construction Representative (OCR) - Tim Bonnin, Development 
Supervisor.  

C. Architect/Engineer- architect and/or engineer of record or other contracted 
consultants. 

D. Special inspectors: Structural special inspections, Specialty material or system 
inspectors. 

1.5 SPECIFICATION FORMAT AND CONTENT 

A. Specification Order: Divisions and Specifications in the Project Manual are 

organized to use the numbering guidelines from the Construction Specification 

Institute current MasterFormat. 

B. Project Manual is divided and numbered for convenience and shall not relieve 

Contractor of responsibility of furnishing every item indicated.  
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C. No responsibility will be assumed by Owner or Architect for omission or 

duplications by Contractor in completion of contract due to arrangement of 

material in Project Manual. 

D. Specification Content: 

1. Abbreviated Language:  

a. Language used in Specifications and other Contract Documents 

may be abbreviated. 

b. Singular words shall be interpreted as plural, and plural words as 

singular, where applicable as context indicates. 

c. Terminology: Materials and products on the Drawings use generic 

terms described in the Specifications. 

1) Abbreviations: Abbreviated materials on Drawings are 

defined in an Abbreviation Schedule and shall not be 

interpreted by the Contractor differently.  

2. Imperative mood and streamlined language are generally used in 

Specifications. 

a. Subjective language is used for clarity to describe responsibilities 

that must be fulfilled indirectly by Contractor, or by others when so 

noted. 

3. Specification requirements are to be performed by Contractor unless 

expressly stated otherwise. 

4. Words “shall,” “shall be,” or “shall comply with,” depending on context, are 

implied where a colon (:) is used within a sentence or phrase. 

A. Immediately on the discovery of the need for clarifications of the Contract 

Documents, Contractor must submit a request for information in accordance with 

Section 01 30 00 “Administrative Requirements.” 

1.6 OWNER / CONTRACTOR RESPONSIBILITIES & SUPPLIED PRODUCTS 

A. Owner’s Responsibilities: 
1. Coordinate delivery of Owner supplied air structure components need to 

be installed by General Contractor as part of the permanent facility. 
2. Water meter fee. 
3. PGE fee to energize meter. 

B. Contractor’s Responsibilities: 
1. Install Owner furnished permanent air structure components. 
2. Prepare site to accept water meter connection. Coordinate installation of 

water meter by City of Beaverton. 
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3. Prepare site to accept electrical equipment connection. Coordinate 
energizing of electrical meter with PGE. 

C. Items furnished by Owner for installation by Contractor: 
1. Permanent air structure components by Farley Group: Door, Auto-PAL, 

grade beam profile, backup generator and related mechanical equipment. 
2. TV monitors, electronic displays, in-ceiling speakers and cameras 
3. Memorial plaques and building signage. 
4. Toilet accessories (toilet paper dispenser, sanitary napkin dispenser, 

soap dispenser). 

D. Items furnished and installed by Owner: 
1. Portable pickleball nets and dividers. 
2. Air structure and portable hanging lights. 
3. Office and lobby furniture. 
 

E. Items with a sole-source arrangement or public contract: 

1. Air structure system from The Farley Group. 

 

1.7 OWNER OCCUPANCY AND USE OF PREMISES  

A. Construction staging, activities and schedules for this site will be coordinated with 
the Owner’s Construction Representative (OCR). 

B. General: Contractor shall have limited use of premises for construction 
operations as indicated on the Site Staging Diagram attached at the end of this 
section or approved by the OCR. 

C. Use of Site: Limit use of premises to areas within the Contract limits indicated. 
Do not disturb portions of Project site beyond areas in which the Work is 
indicated. 

1. Owner Occupancy: Allow for Owner occupancy of areas adjacent to 
Project site with continuous use by the public. 

2. Driveways and Entrances outside the contract limits: Keep driveways, 
loading areas, and entrances serving premises clear and available to 
Owner, Owner's employees, and emergency vehicles at all times. Do not 
use these areas for parking or storage of materials. 

a. All contractors’ site entry and exit activities will be limited to the 
west main driveway, unless specifically approved by the OCR. 

b. Schedule deliveries to minimize space and time requirements for 
storage of materials and equipment on site. 

3. Maintain access to existing walkways, corridors, and other adjacent 
occupied or used facilities. Do not close or obstruct walkways, corridors, 
or other occupied or used facilities without written permission from the 
OCR and authorities having jurisdiction. 

D. Provide not less than five days notice to Owner of activities that will affect 

Owner's operations. 
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1.8 WORK RESTRICTIONS 

A. See Section 01 50 00 Temporary Facilities and Controls for additional 
requirements and site constraints. 

B. On-Site Work Hours: Work shall be generally performed inside the existing 
building during normal business working hours of 7 a.m. to 7 p.m., Monday 
through Friday, except otherwise indicated. 

1. Weekend Hours: By special arrangement with the Owner.  

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only 
after arranging to provide temporary utility services according to requirements 
indicated below: 

1. Schedule for and notify OCR of facility after hours utility shutdowns a 
minimum of two weeks in advance of proposed utility interruptions. 

2. Quick utility disconnect and reconnects, hot taps, done in a time 
acceptable by the OCR are allowed but must be scheduled and approved 
two weeks in advance. Contractor to provide all necessary warning signs 
and/or watch staff to coordinate utility changeovers as approved by the 
OCR. 

3. Do not proceed with utility interruptions without Owner's written 
permission. 

1.9 WORK SEQUENCE 

A. Provide construction facilities and temporary controls during mobilization. 
Contractor shall secure site access, construction staging, and project site. 

B. See Section 01 50 00 Temporary Facilities and Controls 

C. Contractor will provide temporary signage stating the closure and/or limited 
access for this project as required by the OCR. 

 

END OF SECTION 


