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SECTION 01 35 25 
 

DELEGATED DESIGN REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Procedures for portions of work under this Contract that are Delegated Design 
components (formally Bidder Design).  

B. Contractors Responsibilities: Coordinate and assume or assign to subcontractors 
complete responsibility for design, contract documents, calculations, submittal, 
permits, fabrication, transportation and installation. 
1. Submit and coordinate Delegated design documents to jurisdiction having 

authority for separate permit. 
2. Fill out DELEGATED DESIGN SUMMARY SHEET. 
3. Delegated Design components of Work are defined as: Completed, 

operational systems, provided and installed for their intended use. 

1.2 DEFINITIONS 

A. Applicant:  Person applying for building permit and person coordinating 
Contractor Engineered systems with basic building and with each other. Includes 
coordination of required submittals. 

B. Architect: Architect/Engineer registered in Oregon and engaged by the Owner to 
provide contract documents including computations and specifications required 
by Building Official for principal project system. Includes Architect’s staff, 
consultants and consultant’s staffs. 
1. Architect of record’s review of Delegated Design Engineered component 

submittals shall be for design intent and shall not lessen nor shift 
responsibility from the Contractor or assign subcontractor, to Owner or 
Architect.  

C. Contractor: Firm engaged by Owner to construct Project. Includes employees, 
subcontractor, suppliers and their employees.  

D. Contractor Design Firm: Professional Engineer registered in Oregon and 
engaged by Contractor, subcontractor or supplier to provide drawings, 
computations and specifications required by Building Official for designated 
Contractor Engineered specialty system, in accordance with criteria set forth in 
Contract Documents. 

E. Seal: Certification that drawings, computations and specifications were designed 
and prepared under direct supervision of Architect or Engineer whose name 
appears thereon. 
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F. Delegated Design Component Review Stamp: Confirmation that design drawings 
has been reviewed for compatibility with design of the building or specific portion 
of Project. 

G. Review Stamp: Certification that Architect has reviewed drawings, computations 
and specifications bearing seal of Contractors Design Engineer, verifying 
conformation with information given and design concept set forth in Drawings 
and Specifications.  

H. Approval Stamp: Certification that building Official has reviewed submittal and 
finds it acceptable with respect to applicable code compliance. 

1.3 RELATED SECTIONS 

A. Section 01 30 00 - Administrative Requirements; Submittal procedures. 

B. Section 01 60 00 - Product Requirements; Product Substitution Procedures. 

C. Section 01 70 00 - Execution and Closeout Requirements. 

1.4  SYSTEM DESCRIPTION 

A. Certain components orof the Project’s construction are designated as Delegated 
Design (or Design Build) components, Contractor is responsible to coordinate 
and assume or assign to subcontractor and/or supplier complete responsibility for 
design, calculations, submittal, permits if required, fabrication, delivery and 
installation of Delegated Design components.  

B. Contractor is responsible, with no exceptions, for submittal of Delegated Design 
components documents to Building Department for review, so review will not 
adversely affect Projects construction schedule.  
1. Delegated Design components are defined as complete systems provided 

for intended use. 

C. Owner is not responsible to pay for any delays, additional products, additional 
hours of work or overtime, restocking or rework required due to failure by 
Contractor or Subcontractor to coordinate their work with work of other trades on 
Project or to provider of Delegated Design portion or component in a timely 
manner to meet Project Schedule.  

D. Architect’s review of Delegated Design Engineered submittals is for general 
conformance with design intent. 
1. Architect is not responsible for coordination of Delegated Design 

components with Contract Documents or review of materials submitted as 
a result of Delegated Design components. 

2. Review does not lessen nor shift burden of responsibility from Contractor 
or assigned subcontractor/supplier to Owner or Architect. 

E. City of Beaverton Requirements: Comply with current City requirements at time 
of submission.   
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F. Delegated Design Components: See individual Technical Sections. 

G. Additional requirements are specified in respective Specification sections. 

1.5 DESCRIPTIONS FOR SYSTEM LISTED IN PROJECT MANUAL 

A. Refer to systems description ion Part 1, General and Part 2, Products in each 
technical specifications section listed for reference to Delegated Design 
component. 

1.6 QUALITY ASSURANCE 

A. Refer to quality assurance described in Part 1, General in specification sections 
with Delegated Design components. 

B. Perform design and prepare design drawings under direct supervision of a 
professional Structural Engineer experienced in design of this work and licensed 
in Oregon 

C. Quality assurance described in specification sections shall be minimum 
acceptable standard for this project.  

D. Should quality assurance not be defined within specific specifications, printed 
industry standards for “normal” quality practices shall govern. 

1.7 REFERENCES 

A. Refer to references in Part 1, General in each specification section with 
Delegated Design Work. 

1.8 SUBMITTALS  

A. See Section 01 30 00 – Administrative Requirements, for submittal procedures. 

B. Delegated Design components submittals are required to contain: 
1. Complete criteria 
2. Design assumptions 
3. Details 
4. Calculations 
5. Structural elements to be stamped by Delegated Design Engineer 

registered in Oregon 
6. Instruction for fabrications, assembly, installation and interface with other 

trades. 

C. Submit list of Delegated Design Subcontractor and/or Engineers maximum fifteen 
(15) days after signing Notice to Proceed. 
1. Submit Delegated Design Summary sheet to jurisdiction having authority, 

if required. 
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1.9 SPECIFIC REQUIREMENTS 

A. Delegated Design Component shown in Contract Documents are shown for 
design intent.  

B. Intent is to have Delegated Design Entity responsible to design, provide, 
coordinate and install Delegated Design Component. 

C. Delegated Design Components attached to structural frame or supplemental to 
structural frame to be design for anticipated loads outlined on structural drawings 
or found in State Building Code, in which project is located. 

D. Coordinate Delegated Design Components with appropriate subcontractors. 

E. Load reactions at interface between Delegated design Components and 
Structural frame to be clearly defined to allow to review by Engineer of Record. 

1.10 SUBMITTAL REQUIREMENTS 

A. City of Beaverton and Washington County have set policies regarding Contractor 
components of building projects. Comply with jurisdiction’s deferred submittal 
requirements. 

B. Components are those subject to lateral or vertical loads and are not designed by 
Architect.  
1. These components require designing by Contractor Design Engineer who 

received subcontract or purchase order for that component of Project. 

C. Components shall be coordinated with adjunct systems whether designed by 
Architect or are other Contractor components 

D. Delegated Design Submittals: Verify permitting agency requirements prior to 
submission. 
1. Design drawings and specifications to clearly and legibly showing 

members, dimensions, connections, materials and indicating how 
component is attached to main structure.  
a. Design and prepare these drawings stamped by Engineer 

licensed in Oregon. 
b. Drawings require signature indicating general design 

Conformance by Architect/Engineer.   
c. Shop drawings or erection drawings are not acceptable for above 

requirements.  
2. Submit one set of calculations including criteria, design assumptions, 

substantiating computations and additional data sufficient to show 
correctness of drawings and compliance with structural revisions of 
Oregon Structural Specialty Code. 
a. Prepare calculations stamped by Contractor Delegated Design 

Engineer who prepared drawings. 
b. Calculations required, signed by Architect/Structural Engineer 

indicating acceptance of design concepts, loading criteria and 
compatibility of designs. 
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E. Before work is allowed to proceed the following must occur: 
1. Submit complete legible documents for review and approval by 

Architect/Engineer. 
2. Architect/Engineer-approved documents must be examined and approved 

by Building Department. 

F. Documents not completed prior to issuance of building permit, must be 
completed and submitted for approval prior to fabrication. 

G. Contractor is required to complete and submit the Delegated Design Summary 
Sheet listing Contractor’s Engineered subcontractors / suppliers and registered 
engineer’s name, address and telephone number prior to issuance of 
components approval. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 


